

**EL DORADO IRRIGATION DISTRICT
FERC C43: CANAL WILDLIFE FENCING PROJECT – PHASE 3, 4, & 5**

**ADDENDUM NO. 1
June 23, 2009**


This Addendum No. 1 (“Addendum”) is dated the date set forth above and modifies certain Bidding Documents issued by the El Dorado Irrigation District (“District”) in connection with the District’s **FERC C43: CANAL WILDLIFE FENCING PROJECT – PHASE 3, 4, & 5**. All capitalized terms not otherwise defined herein shall have the meanings provided in the Bidding Documents. There are no other amendments to the Bidding Documents other than expressly contained in this Addendum.

- 1) All questions are to be submitted in writing to Megan Sizelove at msizelove@eid.org or fax 530-642-4383. Questions are to be submitted no later than 5:00 p. m. on June 23, 2009.
- 2) Document 00400, Section 4, REPLACE the Schedule of Bid Prices with the attached.
- 3) Document 01100, Paragraph 1.3, is hereby amended as follows:

Section E, Bid item 10: Furnish and install post assemblies. Includes all labor, materials, and equipment to install angle, pull, end, and/or corner post assemblies within the identified sections requiring re-hanging of existing fence fabric. Actual number installed may vary from Bid Item by 100%.
- 4) Sheet 2, Specification 3.3 – Deer Fencing Fabric, is amended as follows: the use of 14 ½ gage, class 1 zinc-coated (galvanized) wire is an acceptable product.
- 5) Contractor will not be required to set up a trailer onsite.
- 6) All canal crossings within the project boundary are for pedestrian use only.
- 7) The bridge at Camp 2 is restricted to foot traffic only. No construction equipment is allowed to the site via this bridge.
- 8) Minor debris and small rocks along the upslope side of the fence will be removed prior to construction.

- 9) The following attended the pre-bid meeting
- a) Megan Sizelove, EID
 - b) Reese Gary, EID
 - c) Dan Downey, EID
 - d) Mike Bristow, EID
 - e) Rafael Cordoza, EID
 - f) James Bragg, Syblon & Reid Construction
 - g) Shane Lyman, Lyman & Sons, Inc.
 - h) Sean Riley, Golden State Construction
 - i) Nicholas Cinaglia III, Curtis Asphalt

BY:



Cindy Megerdigian, P. E.,
Water/Hydro Engineering Manager

6/23/09
Date

SCHEDULE OF BID PRICES

All Bid items, including lump sums, unit prices and alternates, must be filled in completely. All items are described in Section 01100 (Summary of Work). Quote in figures only, unless words are specifically requested.

ITEM	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL
1.	Bonds and Insurance	1	Lump Sum		\$
2.	Safety Plan and Programs	1	Lump Sum		\$
3.	Mobilization/ Demobilization	1	Lump Sum		\$
4.	Furnish and install fence on uphill side	2,200	Lineal Foot		\$
5.	Furnish and install fence on downhill side	3,475	Lineal Foot		\$
6.	Remove and dispose of existing fence and metal materials	1	Lump Sum		\$
7.	Re-hang existing fence on uphill side	5,435	Lineal Foot		\$
8.	Re-hang existing fence on downhill side	4,815	Lineal Foot		\$
9.	Perform miscellaneous repairs	1	Lump Sum		\$
10.	Furnish and install post assemblies	59	Each		\$
11.	Furnish and Install Gates	10	Each		\$
TOTAL BID PRICE					\$

Total Bid Price: _____

(Words)

Acknowledgment of receipt of Addendum No. 1 for FERC C43: CANAL WILDLIFE FENCING PROJECT – PHASE 3, 4, & 5, Contract No. E09-05.

Please sign and return by FAX a copy of this page to Megan Sizelove, El Dorado Irrigation District, at (530) 622-8597 to acknowledge receipt of Addendum No. 1 for this Project consisting of 4 pages.

SIGNATURE AND PRINT NAME

DATE

COMPANY

END OF DOCUMENT